



Republic of the Philippines
Department of Education
Region V (Bicol)
DIVISION OF CATANDUANES
BIDS AND AWARDS COMMITTEE (BAC)
San Roque, Virac
Catanduanes, Philippines
Email ad-depedrovcatanduanes@gmail.com



SUBJECT : **BID BULLETIN NO. 2**

PROJECT : **CY 2013 Classroom Construction Under Public-Private
Partnership school Infrastructure Project (PSIP) – Batch 2**

DATE : November 25, 2013

This Bid Bulletin is hereby issued for the information and guidance of all prospective bidders. It shall form an integral part of the bidding documents relative to the above project.

In view of the latest directive from DepEd Central Office about the changes in the designs and clustering for the procurement of the PSIP-2 project, copy of which is hereto attached, the Bid Opening scheduled on December 2, 2013 is hereby extended to a later date which will be announced in the next Bid Bulletin the moment documentary copies of such changes are received by the Bids and Awards Committee.

All other provisions not herein modified shall remain in full force and effect.

For information and guidance.


MARIANO B. DE GUZMAN
BAC Chairman




Office of the Chief

MEMORANDUM

TO : REGIONAL DIRECTORS CONCERNED
(Regions IV-B, V, VI, VII, VIII, IX, XI and XII)

SCHOOLS DIVISION SUPERINTENDENTS CONCERNED
ALL OTHERS CONCERNED

FROM : 
Engr. ANNABELLE R. PANGAN
Assistant Chief
Officer-In-Charge, Office of the Chief-PFSED-OPS

SUBJECT : PROCUREMENT OF PSIP 2 PROJECT

DATE : November 20, 2013

Due to the effects of the recent "Typhoon Yolanda" last November 8 which caused damages to various schools, there is a need to change the design of the school buildings for implementation under the Public-Private School Infrastructure Project (PSIP), Phase 2.

In this regard, all Divisions that have not yet opened the Bids for the abovesited project are advised to extend the schedule of Bid Opening to give ample time to issue Bid Bulletin changing the school building design and costing that will be used for each sub-project including the necessary changes in the clustering of projects if applicable. The necessary changes will be communicated to you thru our Area Manager.

The Bid Opening shall be rescheduled in such manner that projects will still be obligated within the year.

For your compliance.