



### INVITATION TO BID

#### CY 2021- Quick Response Fund (QRF)- REPAIR AND REHABILITATION OF CLASSROOMS

1. The *Department of Education, Schools Division Office of Catanduanes*, through the 2021 Government Appropriation Act (GAA) intends to apply the sum of *Five Hundred Ninety Five Million Nine Hundred One Thousand Nine Hundred Seventy Nine Pesos & 51/100 (Php595,901,979.51)* being the Approved Budget for the Contract (ABC) to payments under the contract for the *CY 2021 Quick Response Fund –Repair and Rehabilitation of Classrooms*. Bids received in exceed the ABC for each lot shall be automatically rejected at bid opening.

Cluster	Name of School	Municipality/ Location	Target Classroom	Approved Budget for the Contract ABC (Php)	Completion Period (CD)
1	Hinipaan ES	Bagamanoc	11	6,305,789.86	120 CD
	Bagamanoc Central ES	Bagamanoc	13	7,057,850.69	
	Bugao National HS	Bagamanoc	4	2,458,858.17	
	Pandan Central ES	Pandan	13	14,557,732.53	
	Leandro I. Verceles Sr. NHS	Pandan	6	2,660,814.26	
	Bagawang ES	Pandan	5	2,540,323.99	
	<i>Sub-Total</i>				
2	Caramoran Central ES	Caramoran	7	4,232,110.42	120 CD
	Panique ES	Caramoran	3	1,652,978.20	
	San Jose ES	Caramoran	2	1,336,767.85	
	Guiamlong ES	Caramoran	5	2,967,697.43	
	Obi ES	Caramoran	4	2,497,352.94	
	Dariao NHS	Caramoran	8	5,523,844.11	
	Manambrag ES	San Andres	4	2,221,819.33	
	Mayngaway ES	San Andres	5	2,620,312.41	
	Puting Baybay ES	San Andres	1	650,503.76	
	San Isidro ES	San Andres	7	4,351,715.31	
	San Vicente ES	San Andres	1	309,069.81	
	Tibang ES	San Andres	3	1,891,622.53	
	Manambrag NHS	San Andres	7	2,896,350.78	
	Mayngaway NHS	San Andres	16	6,522,895.52	
<i>Sub-total</i>				<i>39,675,040.40</i>	
3	Batong Paloway ES	San Andres	10	4,180,763.41	120 CD
	Bon-ot ES	San Andres	5	2,538,181.56	
	Caragñag ES	San Andres	9	4,746,977.04	
	Comacaycay ES	San Andres	6	2,984,527.02	
	Jose Rizal ES	San Andres	10	4,305,245.93	
	Palawig ES	San Andres	9	4,816,246.53	
	San Jose ES	San Andres	4	2,166,006.86	
	Timbaan ES	San Andres	7	3,790,057.18	
	Yocti ES	San Andres	8	4,313,818.58	
	Datag ES	San Andres	3	1,535,502.92	
<i>Sub-total</i>				<i>35,377,327.03</i>	
4	Bislig ES	San Andres	9	4,891,107.82	120 CD
	Catagbacan ES	San Andres	7	3,629,135.08	
	Codon ES	San Andres	12	6,567,640.64	
	JMA (Asgad) ES	San Andres	6	3,753,985.49	
	Tominawog ES	San Andres	9	4,992,256.80	
	Cabcab NHS	San Andres	9	4,472,873.99	
	Codon NHS	San Andres	9	5,315,909.49	
	<i>Sub-Total</i>				
5	Virac Pilot ES	Virac	35	23,451,909.20	120 CD
	JMAMES	Virac	25	12,497,282.07	
	<i>Sub-Total</i>				

Cluster	Name of School	Municipality/ Location	Target Classrooms	Approved Budget for the Contract ABC (Php)	Completion Period (CD)
6	Taytay ES	Virac	2	2,069,559.75	120 CD
	Capilihan ES	Virac	4	2,754,161.31	
	San Vicente ES	Virac	8	3,733,979.05	
	San Isidro Village ES	Virac	5	3,413,056.06	
	Catanduanes NHS	Virac	33	17,752,951.93	
	Gogon ES	Virac	10	7,719,792.54	
	<i>Sub-Total</i>			<i>37,443,500.64</i>	
7	Valencia ES	Virac	5	2,153,928.43	120 CD
	Calatagan ES	Virac	17	10,513,757.31	
	Calabnigan ES	Virac	3	1,268,081.07	
	Palta ES	Virac	15	9,927,581.75	
	Palta Saday ES	Virac	6	4,412,135.07	
	Palta NHS	Virac	8	4,285,753.72	
	Calatagan HS	Virac	18	11,049,307.34	
<i>Sub-Total</i>			<i>43,610,544.69</i>		
8	Antipolo ES	Virac	15	10,183,222.12	120 CD
	Pajo San Isidro ES	Virac	7	3,205,671.79	
	Palnab ES	Virac	13	7,364,206.61	
	Igang ES	Virac	5	2,802,622.88	
	Talisoy ES	Virac	4	2,253,749.90	
	Antipolo NHS	Virac	13	5,883,749.25	
	Magnesia ES	Virac	13	7,605,272.85	
<i>Sub-Total</i>			<i>39,298,495.40</i>		
9	Batag ES	Virac	3	1,999,664.27	120 CD
	Buenavista ES	Virac	1	736,710.36	
	Calampong ES	Virac	2	1,398,724.69	
	Casocan ES	Virac	3	1,664,497.81	
	Hawan ES	Virac	10	7,326,705.50	
	Hawan Ilaya ES	Virac	4	2,100,635.89	
	Balite ES	Virac	8	4,603,770.12	
	Marilima ES	Virac	4	1,913,652.19	
	Sto. Cristo ES	Virac	6	4,079,050.32	
	F. Tacorda Village ES	Virac	3	2,092,884.77	
	Hawan NHS	Virac	10	8,179,886.34	
<i>Sub-Total</i>			<i>36,096,182.26</i>		
10	Buyo IS	Virac	29	15,604,524.22	120 CD
	Simamla ES	Virac	11	6,690,740.87	
	Dugui Too ES	Virac	9	5,308,151.36	
	Dugui Wala ES	Virac	5	3,035,240.30	
	Hicming ES	Virac	7	4,576,259.95	
	Bigaa ES	Virac	7	4,496,763.22	
<i>Sub-Total</i>			<i>39,711,679.92</i>		
11	Guinobatan ES	Bato	7	4,087,124.18	120 CD
	Oguis ES	Bato	6	3,517,156.85	
	Sipi ES	Bato	10	5,565,154.49	
	Cabugao ES	Bato	9	5,017,810.40	
	Cagraray ES	Bato	6	3,722,431.99	
	Carorian ES	Bato	5	3,087,312.68	
	San Pedro ES	Bato	8	5,266,080.48	
	San Roque ES	Bato	13	7,662,858.44	
<i>Sub-Total</i>			<i>37,925,929.51</i>		
12	Moning ES	Baras	4	1,881,258.93	120 CD
	Paniquihan ES	Baras	6	2,999,500.98	
	Putsan-Danao ES	Baras	9	3,120,045.28	
	Tilod ES	Baras	9	3,681,449.28	
	Sta. Maria ES	Baras	2	954,338.96	
	Baras Rural DHS	Baras	26	9,181,323.54	
	San Miguel ES	Baras	7	3,430,304.42	
	Abihao ES	Baras	3	1,482,900.42	
	Macutal ES	Baras	6	2,999,500.98	
	Baras CES	Baras	17	7,365,090.31	
<i>Sub-Total</i>			<i>37,095,713.10</i>		




Cluster	Name of School	Municipality/ Location	Target Classrooms	Approved Budget for the Contract ABC (Php)	Contract Duration
13	Agban Central ES	Baras	15	7,366,003.61	120 CD
	Benticayan ES	Baras	8	3,681,449.28	
	Genitligan ES	Baras	3	3,282,775.73	
	Agban NHS	Baras	10	5,132,951.85	
	Biong ES	Gigmoto	5	2,232,918.80	
	Dororian ES	Gigmoto	10	2,366,076.95	
	Gigmoto Central ES	Gigmoto	21	7,995,483.29	
	Dororian NHS	Gigmoto	5	3,558,081.73	
			<b>Sub-Total</b>	<b>35,615,741.23</b>	
14	San Pedro ES	Gigmoto	2	1,074,001.80	120 CD
	Dominador C. Guerrero ES	Gigmoto	2	1,030,728.94	
	Panganiban Central ES	Panganiban	2	1,043,616.24	
	San Miguel ES	Panganiban	5	2,742,252.83	
	Panganiban NHS	Panganiban	11	5,566,236.02	
	Begonia ES	Viga	8	4,059,597.01	
	Botinagan ES	Viga	3	1,351,728.51	
	Tambongon Central ES	Viga	15	6,411,747.65	
	Tinago ES	Viga	12	6,236,755.76	
	Villa Aurora ES	Viga	5	2,733,514.71	
	Mabini ES	Viga	2	1,118,530.64	
				<b>Sub-Total</b>	
15	Katipunan ES	San Miguel	6	4,618,843.34	120 CD
	Solong PS	San Miguel	3	1,036,704.27	
	Boton PS	San Miguel	2	1,062,562.04	
	Mabato NHS (SMRDHS Annex)	San Miguel	20	10,322,437.28	
	Balatohan ES	San Miguel	6	4,061,382.42	
	Kilikilihan ES	San Miguel	10	6,662,184.65	
	San Miguel Rural DHS	San Miguel	17	7,509,797.52	
	Buhi ES	San Miguel	8	4,696,273.48	
			<b>Sub-Total</b>	<b>39,970,185.00</b>	
16	Alma ES	San Miguel	7	4,064,730.67	120 CD
	Caglatawan ES	San Miguel	3	2,119,579.48	
	Pacogon ES	San Miguel	3	2,354,792.06	
	Pagsangahan ES	San Miguel	9	6,502,317.88	
	Paraiso-A ES	San Miguel	6	3,961,161.68	
	Paraiso-B ES	San Miguel	4	2,952,877.47	
	San Marcos ES	San Miguel	4	3,156,845.89	
	Siay ES	San Miguel	4	2,248,421.55	
	Dayawa ES	San Miguel	5	2,057,008.12	
	Obo ES	San Miguel	10	6,141,725.34	
			<b>Sub-Total</b>	<b>35,559,460.14</b>	
<b>GRAND TOTAL</b>				<b>595,901,979.51</b>	

- The **DepEd, Schools Division Office of Catanduanes** now invites bids for the above Procurement Project. Completion of the Works is required **120 calendar days per Cluster**. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly in Section II, Instruction to Bidders.
- Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184.
- Interested bidders may obtain further information from Schools Division Office of Catanduanes and inspect the Bidding Documents at the address given below from **8:00 AM to 5:00 PM**.

5. A complete set of Bidding documents may be acquired by interested bidders on **June 15, 2021 to July 6, 2021** from given address and website below *and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of **Twenty Five Thousand Pesos (Php25,000.00) per Cluster.*** The Procuring Entity shall allow the bidder to present its proof of payment for the fees *in person.*
6. The Schools Division Office of Catanduanes will hold a **Pre-Bid Conference on June 22, 2021 at 1:30 PM at Conference Hall-A** through **face to face** which shall be open to prospective bidders.
7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below on or before **July 6, 2021 at 9:00 AM** at SDO-Conference Hall-A. Late bids shall not be accepted.
8. All bids must be accompanied by bid security in any of the acceptable forms and in the amount stated in **ITB Clause 16.**
9. **Bid opening** shall be on **JULY 6, 2021 for CLUSTER 1-8** at 9:00 AM at Conference Hall-A and **JULY 7, 2021 for CLUSTER 9-16** at 9:00 AM at Conference Hall-A through **face to face.** Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
10. Prior to Bid Opening, a representative of bidders should present and submit to the BAC a Letter of Intent and a Special Power of Attorney stating the detailed activities which he/she will perform relative to the bidding at hand.
11. The *DepEd, Schools Division Office of Catanduanes*, reserves the right to reject any and all bids, declare a failure of bidding, not award the contract at any time prior to contract award in accordance with Section 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders.
12. For further information, please refer to:

**MA. LUISA T. DELA ROSA**  
**Chairman, Bids and Awards Committee**  
**DepEd, Division Office, Virac, Catanduanes**  
**CP No. 09476099689**

  
**MA. LUISA T. DELA ROSA**  
**BAC Chairman**

**CY 2021 QRF- REPAIR AND REHABILITATION OF CLASSROOMS**


**PROJECT SCHEDULE**

NO.	ACTIVITY	DURATION (days)	START	END
1.	Pre-Procurement Conference	1 CD	June 8, 2021 – ASDS Office- 2:30 PM	
2.	Advertisement/ Posting of Invitation to Bid	7	June 15, 2021	July 5, 2021
3.	Issuance of Bidding Documents		June 15, 2021	July 6, 2021
4.	Pre-Bid Conference	1	June 22, 2021 at 1:30 PM Conference Hall-A	
5.	Issuance of Bid Bulletin (if any)	7		
6.	Deadline of Submission and Receipts of Bids/Bid Opening	1	July 6, 2021 At 9:00 AM at Conference Hall-A	
7.	Bid Evaluation	1	July 8, 2021 at CID Office	
8.	Post-qualification	2	July 9 and 12, 2021	
9.	Approval of Resolution to Award/Issuance of NOA	1	July 13, 2021	
10.	Contract Preparation and Signing	1	July 14, 2021	
11.	Approval of contract by higher authority	1	July 15, 2021	
12.	Issuance of Notice to Proceed	1	July 16, 2021	
13.	Pre-Implementation Meeting	1		


  
**MA. LUISA T. DELA ROSA**  
 BAC Chairman

  
**MARY JEAN S. ROMERO**  
 Vice-Chairman

**NELSON T. SICIO**  
 Member

  
**ROMEL G. PETAJEN**  
 Member

  
**GINA L. CUSTODIO**  
 Member

  
**MA. CIELO C. TUBALE**  
 Member

  
**RODGER A. MATIENZO**  
 DepEd Engineer III

  
**JEZRAHEL OMADTO**  
 Head- BAC Secretariat