Department of Education Region V (Bicol) SCHOOLS DIVISION OFFICE OF CATANDUANES BIDS AND AWARDS COMMITTEE (BAC) Virac, Catanduanes

Deportment of Education

INVITATION TO BID

CY 2022- Basic Educational Facilities Fund- Health Batch 2 CONSTRUCTION OF HANDWASHING FACILITY

1. The Department of Education, Schools Division Office of Catanduanes, through the 2022 Government Appropriation Act (GAA) intends to apply the sum of Eight Million Seven Hundred Eighty-Six Thousand Two Hundred Eleven & 18/100 Pesos Only (Php8,786,211.18) being the Approved Budget for the Contract (ABC) to payments under the contract for the CY 2022-Basic Educational Facilities Fund- Health Batch 2- Construction of Handwashing Facility. Bids received in exceed the ABC for each lot shall be automatically rejected at bid opening.

Cluster	Name of School	Municipality/ Location	Target Classroom	Approved Budget for the Contract ABC (Php)	Completion Period (CD)	
1	Bugao Central ES	Bagamanoc	3	371,248.36	45 CD	
	Cahan Barrio School	Bagamanoc	1	123,749.45		
	Bagamanoc Central ES	Bagamanoc	3	371,248.36		
			Sub-Total	866,246.17		
	Salvacion ES	Bagamanoc	1 1	123,749.45		
2	Suchan ES	Bagamanoc	1	123,749.45	45 CD	
	Bagamanoc RDHS	Bagamanoc	2	247,498.91	юсь	
	Panganiban NHS (CAIC Compound)	Panganiban	3	371,248.36		
			Sub-total	866,246.17		
	Agban Central ES	Baras	3	371,248.36		
3	Abihao ES	Baras	1	123,749.45	45 CD	
	Baras Central ES	Baras	3	371,248.36		
		<u> </u>	Sub-total	866,246.17		
	T 1.5	T				
	Macutal ES	Baras	1	123,749.45	45 CD	
4	Moning ES	Baras	1	123,749.45		
	Agban National HS	Baras	2	247,498.91		
	Baras RDHS	Baras	3	371,248.36		
		1	Sub-Total	866,246.17		
5	Bato RDHS	Bato	2	247,498.91		
	Cabugao IS	Bato	3	371,248.36	45 CD	
	Bote ES	Bato	2	247,498.91		
			Sub-Total	866,246.18		
	Bato Central ES	Bato	3	371,248.35	45 CD	
6	Guinibatan ES	Bato	2	247,498.91		
	Sipi ES	Bato	2	247,498.91		
		-	Sub-Total	866,246.17		
7	Gigmoto Central ES	Gigmoto	2	247,498.91	45 CD	
	San Pedro ES	Gigmoto	<u> </u>	123,749.45		
	Gigmoto RDHS	Gigmoto	2	247,498.91		
	Siemil IS	Gigmoto	2	247,498.91		
			Sub-Total	866,246.18		
8	Alinawan ES	Panganiban		122 740 45	45 CD	
	Maculiw ES	Panganiban	1	123,749.45		
	Panay Community Sch.	Panganiban	1 1	123,749.45		
	Panganiban CES	Panganiban	2	123,749.45		
	Panganiban NHS	Panganiban	2	247,498.91 247,498.91		
		Langamban	1	247,498.91		

Cluster	Code to Bo	Location Location	Classroom	Approved Budget for the Contract ABC (Php)	Completion Period (CD)	
	Caglatawan ES	San Miguel	1	123,749.45	45 CD	
	San Miguel Central ES	San Miguel	3	371,248.36		
9	J.M.A. Tucao ES	San Miguel	1	123,749.45	43 CD	
	San Miguel RDHS	San Miguel	3	371,248.36		
		Sub-Total		989,995.62		
	Alma ES	San Miguel	2	245 400 04		
10	Pagsangahan ES	San Miguel	2	247,498.91		
	Mabato NHS (SMRDHS	San Miguel		247,498.91	45 CD	
	Annex)	San Wilguei	3	371,248.36		
			Sub-Total	866,246.18		
		GRANI	TOTAL	Php8,786,211.	18	

- 2. The DepEd, Schools Division Office of Catanduanes now invites bids for the above Procurement Project. Completion of the Works is required 45 calendar days per Cluster. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly in Section II, Instruction to Bidders.
- Bidding will be conducted through open competitive bidding procedures using nondiscretionary "pass/fail" criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act 9184.
- Interested bidders may obtain further information from Schools Division Office of Catanduanes and inspect the Bidding Documents at the address given below from 8:00 AM to 5:00 PM.
- 5. A complete set of Bidding documents may be acquired by interested bidders on September 5 to 26, 2022 from given address and website below and upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of One Thousand Pesos (Php1,000.00) per Cluster. The Procuring Entity shall allow the bidder to present its proof of payment for the fees in person.
- The Schools Division Office of Catanduanes will hold a Pre-Bid Conference on September 12, 2022 at 10:30 AM at SDO-CID Office through face to face which shall be open to prospective bidders.
- Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below on or before September 26, 2022 at 10:30 AM at SDO-CID Office. Late bids shall not be accepted.
- 8. All bids must be accompanied by bid security in any of the acceptable forms and in the amount stated in ITB Clause 15.
- Bid opening shall be on September 26, 2022 at 10:30 AM at SDO- CID Office through face to face. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. Prior to Bid Opening, a representative of bidders should present and submit to the BAC a Letter of Intent and a Special Power of Attorney stating the detailed activities which he/she will perform relative to the bidding at hand.
- 11. The DepEd, Schools Division Office of Catanduanes, reserves the right to reject any and all bids, declare a failure of bidding, not award the contract at any time prior to contract award in accordance with Section 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA 9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders.
- 12. For further information, please refer to:

CY 2022- BEFF-HEALTH BATCH 2 CONSTRUCTION OF HANDWASHING FACILITY

PROJECT SCHEDULE

NO.	ACTIVITY	DURATION (days)	START	END	
1.	Pre-Procurement Conference	1 CD	August 30, 2022-11.45:00 AM- CID Office		
2.	Advertisement/ Posting of Invitation to Bid	7	Sept. 5, 2022 Sept. 11, 2022		
3.	Issuance of Bidding Documents		Sept. 5, 2022	Sept. 26, 2022	
4.	Pre-Bid Conference	1	Sept. 12, 2022 at 10:30 AM at CID Offic		
5.	Issuance of Bid Bulletin (if any)	7		T T T T T T T T T T T T T T T T T T T	
6.	Deadline of Submission and Receipts of Bids/Bid Opening	1	Sept. 26, 2022 at 10:30 AM- CID Office		
7.	Bid Evaluation	1	Sept. 27, 2022		
8.	Post-qualification	2	Sept. 28, 2022 Sept. 29, 2022		
9.	Approval of Resolution to Award/Issuance of NOA	1		Sept. 27, 2022	
10.	Contract Preparation and Signing	1			
11.	Approval of contract by higher authority	1			
12.	Issuance of Notice to Proceed	1			
13.	Pre-Implementation Meeting	1			

MA. LUISA T. DELA ROSA BAC Chairman

MARY JEAN S. ROMERO

Vice-Chairman

MA. CIELO C. TUBALE

Member

NORLITO JR. P. AGUNDAY

Member

EVA S. TOLENTINO Head- BAC Secretariat ROMEL G. RETAJEN

GINA L. CUSTODIO

Member

AROLINE T. BORJA Member

RODGER A. MATIENZO DepED Engineer III