



Republic of the Philippines
Department of Education
REGION V
SCHOOLS DIVISION OFFICE OF CATANDUANES
BIDS AND AWARDS COMMITTEE (BAC)
San Roque, Virac, Catanduanes

INVITATION TO BID

Provision and Distribution of Nutritious Food Products (NFP) and Milk Feeding (MF) for the Implementation of School-Based Feeding Program (SBFP) for SY 2023-2024

1. The *Schools Division Office of Catanduanes* through the *General Appropriation Act (GAA) SY 2023-2024* intends to apply the sum of *Twenty Million Three Hundred Eighty Two Thousand Seven Hundred Eighty Pesos Only (Php20,382,780.00)*, being the Approved Budget for the Contract (ABC) to payments under the contract for the procurement of *Provision and Distribution of Nutritious Food Products and Milk Feeding Component for School Based Feeding Program (SBFP) SY 2023-2024*. Bids received in excess of the ABC shall be automatically rejected at bid opening.

Approved Budget for the Contract (ABC)=

	Approved Budget for the Contract (ABC) in Php
Nutritious Food Products	14,802,480.00
Milk Feeding Products	5,580,300.00
GRAND TOTAL	Php20,382,780.00

Total Beneficiaries = **9,790 SBFP beneficiaries**

Feeding Days and Duration=

- **84 days for Nutritious Food Product (NFP)**
- **30 days for Milk Feeding (MF)**

MENU:

1. Attached on a separate paper is the **20 days (1 month) Cycle Menu** for **84 days of NFP** and **30 days for MF**.
 - a. The **DOST-FNRI NFP Enhanced Nutribuns** must be of 120-160 grams each per pack or 60-80 grams x 2 pcs. for every beneficiaries.
 - b. The **Eggs** to be delivered must be fresh and of XL size of 2 pcs. per beneficiary each day of its scheduled feeding day.
 - c. The **Nutri-packs** (flavours and pieces as specified in the cycle menu) is of 60-100 grams per pack.
 - d. The **Nutri-cookies and Rice Bar** (flavours and pieces as specified in the Cycle Menu) is 60 grams and 25 grams per pack simultaneously.
 - e. The **Iron Fortified Rice (IFR)** is 350 grams per serving (raw and uncooked).
 - f. The Milk Feeding Component shall be commercially available ready to drink **Chocolate Milk Drink Pack of 110ml pack**.

FOOD PACKAGING AND REPLACEMENT

1. All Nutritious Food Products that needed to be distributed must be hygienically packed in environment-friendly bag with clear and readable tags that indicate the **Manufacturing date** and the **Expiration Date** for each product:
 - a. **Nutribuns**- Expiration Date should be at **least 5 days** from the date of delivery to schools.
 - b. **Eggs**- If school inspectorate team received the eggs broken or with any indication of none-freshness, this must be reported as soon as possible for replacement.
 - c. **Nutri-packs**-Expiration Date should be at **least 6 months** from the date of delivery to schools.
 - d. **Nutri-cookies and Rice Bars**- Expiration Date should be at **least 5 days** from the date of delivery to schools.
 - e. **Iron Fortified Rice (IFR)**- Expiration Date should be at **least 6 months** from the date of delivery to schools.
2. Any signs of discoloration, molds or deformities (especially on the nutribuns, nutri-cookies and rice-bars) must be reported to the SHNU and supplier for change of product/s and these must be replaced by the supplier within 5 days of its receipt in the school.
3. During the repacking of NFP and milk component, personnel must adhere to the food safety standards such as handwashing before the handling the food products, wearing of mask, gloves, face shield, hairnet and practice of physical distancing.

SCHEDULE OF DISTRIBUTION/DELIVERY

1. The delivery of **Nutritious food products** will be **TWICE a week**:
 - a. Every **Monday for the first 2 days** (Monday and Tuesday deliveries, except for Nutripacks)
 - b. Every **Wednesday for the next 3 days** deliveries (Wednesday to Fridays, with Nutripacks) to supply for the total of five (5) days Or 1 week.
 - c. For **Milk feeding**, it will be a **one-time delivery only**. Distribution time will be from 8:00 – 12:00 noon on a scheduled period per municipality.
2. The Nutribuns, Nutri-cookies and Rice Bars will be served to beneficiaries in school as snacks with the Milk products, while the IFR, Nutri-packs and Fresh Eggs shall be packed together by the supplier (and will be delivered on Wednesdays), will be given to the beneficiaries by the school, to be served or eaten at home.

IMPLEMENTATION

1. The implementation of the School-Based Feeding Program for SY 2023-2024 will start on OCTOBER 2023 (specific dates to be announced), to cover:
 - 84 days for Nutritious Food Products (NFP) and
 - 30 days for Milk Feeding (MF)
2. Table 1 shows the following tentative schedule of feeding days for the NFP and MF component.

TABLE 1- Tentative Schedule of Feeding Days for Nutritious Food Products (NFP)

DATE	WEEK (Monday-Friday)	NO. OF DAYS	REMARKS
Oct. 16 -20, 2023	1 (5 days)	5	
Oct. 23 -27, 2023	2 (5 days)	5	
Oct. 30 - Nov. 3, 2023	3 (5 days)	5	
Nov. 6 - 10, 2023	4 (5 days)	5	
Nov. 13 -17, 2023	5 (5 days)	5	
Nov. 20 -24, 2023	6 (5 days)	5	
Nov. 27- Dec. 1, 2023	7 (5 days)	5	
Dec. 4 -8, 2023	8 (5 days)	5	
Dec. 11 - 15, 2023	9 (5 days)	5	
Dec. 18 -22, 2023	10 (5 days)	5	
Jan. 8 -12, 2024	11 (5 days)	5	
Jan. 15 - 19, 2024	12 (5 days)	5	
Jan. 22 - 26, 2024	13 (5 days)	5	
Jan. 29 - Feb. 2, 2024	14 (5 days)	5	
Feb. 5 -9, 2024	15 (5 days)	5	
Feb. 12 - 16, 2024	16 (5 days)	5	
Feb. 19 - 22, 2024	17 (4 days)	5	
TOTAL	17 Weeks and 4 days	84	

***Any changes of schedule of feeding will be subjected to DOUBLE FEEDING if necessary (upon approval of the Regional Office)*

TABLE 2- Tentative Schedule of Feeding Days Milk Feeding Component (MF)

DATE	WEEK (Monday-Friday)	NO. OF DAYS	REMARKS
Oct. 16 -20, 2023	1 (5 days)	5	
Oct. 23 -27, 2023	2 (5 days)	5	
Oct. 30 - Nov. 3, 2023	3 (5 days)	5	
Nov. 6 - 10, 2023	4 (5 days)	5	
Nov. 13 -17, 2023	5 (5 days)	5	
Nov. 20 -24, 2023	6 (5 days)	5	
TOTAL	6 Weeks	30	

TERMS OF REFERENCE:

1. SCHOOL PERSONNEL

- a. School Heads (SH), School-Based Feeding Coordinators (SBFC) and School Inspection Team will receive the NFP and Milk.
- b. **School Inspection Team (SIT)** will ensure that the delivered NFP and Milk are according to their specifications as to quality and quantity. They will accomplish 3 copies of the following reports (1 for submission with the Program Terminal Report (PTR), 1 for SGOD-SHN and 1 for school file):
 - Acknowledgment Receipt Form (AR);
 - Inspection and Acceptance Report Form (IAR)-revised form (Quantity, Quality);
 - Distribution List for signature of parents/guardians of the beneficiaries

These forms shall be submitted after the end/last day of feeding together with the Program Terminal Report (PTR) c/o School Health Section.

- c. The SH and SBFCs, upon inspection and acceptance of food packs and milk, are responsible for making sure that they will be distributed *immediately* to the specified beneficiaries. In case the delivered NFP and Milk does **NOT meet the specifications**, the SH, SBFC and SIT **SHALL NOT ACCEPT it**. The schools then shall inform within the day the Supplier and Division Program Coordinators: **Ma. Theresa G. Abundo (CP#09204833497) and Jennifer S. Casallo (CP#09208169533)**.
- d. The SIT has the right to demand from the delivery personnel to countercheck the food packs and milk before signing in the AR, IAR.

2. SUPPLIER:

- a. It is the responsibility of the supplier to deliver the Nutritious Food Product and Milk in accordance to its specifications as to the nutrition value, quantity and quality and food packaging with expiration date.
- b. The delivery to schools of the SBFP MF products will be at **8:00 AM – 12:00 Noon** as per schedule of distribution.
- c. The winning Supplier will deliver the nutritious food products and milk feeding component to **Schools as drop-off points**.
- d. The supplier must provide a copy of the **Acknowledgement Receipt (AR), Inspection and Acceptance Report (IAR)** and a **Delivery Schedule per school** for signature of the SIT or SH or the SBFC. He must also give a copy to the SDO SHN Office every **Friday of the delivery week** as proof for the week's completion of the delivery.
- e. The Supplier shall ensure that the number of goods to be delivered is complete. In case of discrepancy in the actual delivery, the Supplier is responsible to complete the expected number of delivery **within 5 days**.
- f. The supplier must also make available to the schools a **contact number** of the delivery personnel, and must be ready for any queries or concerns of the schools regarding delivery schedule/routes.
- g. The supplier is the responsible entity in the distribution of food packs to the designated drop off points (schools) from 8:00 AM to 12:00 PM, until all products are received by each schools.
- h. Food packs and milk must be placed on a **clean, elevated (at least 15 cm or 6 inches) safe containers/storage box** to avoid spoilage.
- i. Supplier's packaging site must be clean, safe, pest free, with handwashing area, thermal scanner, alcohol and personnel must adhere to food safety standards like wearing of facemasks, gloves, hairnet, practice of physical dispensing and of good grooming.

INSPECTION AND MONITORING

- a. Monitoring activities maybe done using the available and appropriate technology including online platforms such as Google Sheet (SBFP Monitoring Summary) , video conferencing, facebook workplace group or chats, real-time monitoring like taking photos or streaming live videos of the actual implementation of the program, feedbacks from learners and parents, appropriate correction of practices and recommendation shall be integrated in the SBFP Terminal Report.

- b. The Division Inspection Team (DIT) for food/goods shall conduct the inspection, with the assistance of assigned School Health and Nutrition (SHN) personnel. A DIT Inspection Report is also expected within 3 days of inspection, and a copy must be given to the SGOD SHN team within the same period.
 - c. Schools shall document the receipt of food items by the parents/guardians and learners for all deliveries made.
3. The **Schools Division Office of Catanduanes** now invites bids for the above Procurement Project. Delivery of the Goods is required **Eighty Four (84) days for Nutritious Food Products and Thirty (30) days for Milk Feeding**. Bidders should have completed, within three (3) years from the date of submission and receipt of bids, a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II Instruction to Bidders.
4. Bidding will be conducted through open competitive bidding procedures using non-discretionary *pass/fail* criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) 9184.
 - a. Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA 5183.
5. Prospective bidders may obtain further information from Schools Division Office of Catanduanes and inspect the Bidding Documents at the address given below during Monday to Friday from 8:00 AM to 5:00 PM.
6. A complete set of Bidding Documents may be acquired by interested Bidders on **August 10 to 30, 2023** from the given address and website below upon payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of **Twenty Five Thousand Pesos Only (Php25,000.00)**. The Procuring Entity shall allow the bidder to present proof of payment for the fees in person.
7. The Schools Division Office of Catanduanes will hold a **Pre-bid Conference** on **August 17, 2023 at 2:00 PM** at **SDO-CID Office** which shall be open to prospective bidders.
8. Bids must be duly received by the BAC Secretariat through manual submission on or before **August 30, 2023 at 9:00 AM at CID Office**. Late bids shall not be accepted.
9. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 14.
10. Bid opening shall be on **August 30, 2023 at 9:00 AM at CID Office**. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.

11. Prior to Bid Opening, representative of bidders should present and submit to the BAC a **Special Power of Attorney** stating the detailed activities which he/she will perform relative to the bidding at hand.
12. The *Schools Division Office of Catanduanes* reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
13. For further information, please refer to:

MA. LUISA T. DELA ROSA
Chairman, Bids and Awards Committee
DepEd, Division Office, Virac, Catanduanes
CP No. 09476099689


MA. LUISA T. DELA ROSA
BAC Chairman

**Provision and Distribution of Nutritious Food Products (NFP) and Milk Feeding
Component for the Implementation of School-Based Feeding Program (SBFP)
SY 2023-2024**

PROJECT SCHEDULE

NO.	ACTIVITY	DURATION (days)	START	END
1.	Pre-Procurement Conference	1	August 7, 2023- 9:00 AM, CID Office	
2.	Advertisement/ Posting of Invitation to Bid	7	August 10, 2023	August 16, 2023
3.	Issuance of Bidding Documents		August 10, 2023	August 30, 2023
4.	Pre-Bid Conference	1	August 17, 2023 – 2:00 PM, CID Office	
5.	Issuance of Bid Bulletin (if any)	7		
6.	Deadline of Submission and Receipt of Bids/Bid Opening	1	August 30, 2023- 9:00 AM, CID Office	
7.	Bid Evaluation	1	August 31, 2023	
8.	Post-qualification	2	Sept. 1, 4, 2023	
9.	Approval of Resolution to Award Issuance of Notice of Award	1	Sept. 5, 2023	
10.	Contract Preparation and Signing	1	Sept. 6, 2023	
11.	Approval of contract by higher authority	1	Sept. 7, 2023	
12.	Issuance of Notice to Proceed	1	Sept. 8, 2023	

LR
MA. LUISA T. DELA ROSA
BAC Chairman

OB
MARY JEAN S. ROMERO
Vice- Chairman

[Signature]
MA. CIELO C. TUBALE
Member

[Signature]
JESSLYN T. TAWAY
Provisional Member

[Signature]
MA. THERESA G. ABUNDO
SBFP Focal Person

[Signature]
ROMEL G. PETAJEN
Member

[Signature]
GINA L. CUSTODIO
Member

[Signature]
DR. KRISTINE G. SANTELICES
Medical Officer III

on-leave
JENNIFER S. CASALLO
SBFP Focal Person



Republic of the Philippines
Department of Education
 REGION V
 SCHOOLS DIVISION OFFICE OF CATANDUANES

SCHOOL – BASED FEEDING PROGRAM (SBFP)
20 DAY CYCLE MENU FOR NUTRITIOUS FOOD PRODUCTS (NFP) SY 2023 – 2024
Tentative Schedule for the 84 NFP Feeding Days

WEEK	DATE	MONDAY	TUESDAY	WEDNESDAY	THURSDAY	FRIDAY	TOTAL NFP per week
1 (5 Days)	October 16 - 20, 2023	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo Cereal Choco 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 2 Fresh Eggs XL 1 IFR pack
2 (5 Days)	October 23 - 27, 2023	2 pcs Nutribun Squash flavor 60gms	1 pack Nutricookies Rice Mongo Blend 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Brown Rice Bar Honey flavor 25 gms	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutricookie pack 2 Brown Rice Bars 1 IFR pack
3 (5 Days)	October 30 - November 3, 2023	2 pcs Nutribun Squash flavor 60gms	2 packs Nutripack Rice Porridge Chicken flavor 35 gms.	2 pcs Nutribun Carrot flavor 60 gms 2pcs	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 2 Nutripack (Chicken) 2 Fresh Eggs XL 1 IFR pack
4 (5 Days)	November 6 - 10, 2023	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo 60 gms	2 pcs Nutribun Carrot flavor 60 gms	1 pack Nutricookie Malunggay Flavor 60 gms.	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 1 Nutricookie pack 1 IFR pack
TOTAL : 1* 20 Days							





Republic of the Philippines

Department of Education

REGION V

SCHOOLS DIVISION OFFICE OF CATANDUANES

SCHOOL - BASED FEEDING PROGRAM (SBFP)

20 DAY CYCLE MENU FOR NUTRITIOUS FOOD PRODUCTS (NFP) SY 2023 - 2024

Tentative Schedule for the 84 NFP Feeding Days

WEEK	DATE	MONDAY	TUESDAY	WEDNESDAY	THURSDAY	FRIDAY	TOTAL NFP per week
5 (5 Days)	<i>November 13-17, 2023</i>	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo Cereal Choco 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 2 Fresh Eggs XL 1 IFR pack
6 (5 Days)	<i>November 20-24, 2023</i>	2 pcs Nutribun Squash flavor 60gms	1 pack Nutricookies Rice Mongo Blend 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Brown Rice Bar Honey flavor 25 gms	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutricookie pack 2 Brown Rice Bars 1 IFR pack
7 (5 Days)	<i>November 27 - December 1, 2023</i>	2 pcs Nutribun Squash flavor 60gms	2 packs Nutripack Rice Porridge Chicken flavor 35 gms.	2 pcs Nutribun Carrot flavor 60 gms 2pcs	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 2 Nutripack (Chicken) 2 Fresh Eggs XL 1 IFR pack
8 (5 Days)	<i>December 4 - 8, 2023</i>	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo 60 gms	2 pcs Nutribun Carrot flavor 60 gms	1 pack Nutricookie Malunggay Flavor 60 gms.	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 1 Nutricookie pack 1 IFR pack
TOTAL : 40 Days							



San Roque, Virac, Catanduanes

(052) 811-40-63

catanduanes@deped.gov.ph



Republic of the Philippines

Department of Education

REGION V

SCHOOLS DIVISION OFFICE OF CATANDUANES

SCHOOL - BASED FEEDING PROGRAM (SBFP)
20 DAY CYCLE MENU FOR NUTRITIOUS FOOD PRODUCTS (NFP) SY 2023 - 2024
Tentative Schedule for the 84 NFP Feeding Days


WEEK	DATE	MONDAY	TUESDAY	WEDNESDAY	THURSDAY	FRIDAY	TOTAL NFP per week
9 (5 Days)	December 11 - 15, 2023	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo Cereal Choco 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 2 Fresh Eggs XL 1 IFR pack
10 (5 Days)	December 18 - 22, 2023	2 pcs Nutribun Squash flavor 60gms	1 pack Nutricookies Rice Mongo Blend 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Brown Rice Bar Honey flavor 25 gms	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutricookie pack 2 Brown Rice Bars 1 IFR pack
11 (5 Days)	January 8 - 12, 2024	2 pcs Nutribun Squash flavor 60gms	2 packs Nutripack Rice Porridge Chicken flavor 35 gms.	2 pcs Nutribun Carrot flavor 60 gms 2pcs	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 2 Nutripack (Chicken) 2 Fresh Eggs XL 1 IFR pack
12 (5 Days)	January 15 - 19, 2024	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo 60 gms	2 pcs Nutribun Carrot flavor 60 gms	1 pack Nutricookie Malunggay Flavor 60 gms.	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 1 Nutricookie pack 1 IFR pack
TOTAL : 60 Days							



San Roque, Virac, Catanduanes

(052) 811-40-63

catanduanes@deped.gov.ph



Republic of the Philippines

Department of Education

REGION V

SCHOOLS DIVISION OFFICE OF CATANDUANES

SCHOOL – BASED FEEDING PROGRAM (SBFP)
20 DAY CYCLE MENU for NUTRITIOUS FOOD PRODUCTS (NFP) SY 2023 – 2024
Tentative Schedule for the 84 NFP Feeding Days

WEEK	DATE	MONDAY	TUESDAY	WEDNESDAY	THURSDAY	FRIDAY	TOTAL NFP per week
13 (5 Days)	<i>January 22 - 26, 2024</i>	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo Cereal Choco 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 2 Fresh Eggs XL 1 IFR pack
14 (5 Days)	<i>January 29 - February 2, 2024</i>	2 pcs Nutribun Squash flavor 60gms	1 pack Nutricookies Rice Mongo Blend 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Brown Rice Bar Honey flavor 25 gms	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutricookie pack 2 Brown Rice Bars 1 IFR pack
15 (5 Days)	<i>February 5 - 9, 2024</i>	2 pcs Nutribun Squash flavor 60gms	2 packs Nutripack Rice Porridge Chicken flavor 35 gms.	2 pcs Nutribun Carrot flavor 60 gms 2pcs	2 pcs Fresh Eggs XL size	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 2 Nutripack (Chicken) 2 Fresh Eggs XL 1 IFR pack
16 (5 Days)	<i>February 12 - 16, 2024</i>	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo 60 gms	2 pcs Nutribun Carrot flavor 60 gms	1 pack Nutricookie Malunggay Flavor 60 gms.	1 pc Iron Fortified Rice 250 gms	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 1 Nutricookie pack 1 IFR pack
TOTAL : 80 Days							





Republic of the Philippines
Department of Education
 REGION V
 SCHOOLS DIVISION OFFICE OF CATANDUANES

SCHOOL - BASED FEEDING PROGRAM (SBFP)
20 DAY CYCLE MENU for NUTRITIOUS FOOD PRODUCTS (NFP) SY 2023 - 2024
Tentative Schedule for the 84 NFP Feeding Days

WEEK	DATE	MONDAY	TUESDAY	WEDNESDAY	THURSDAY	FRIDAY	TOTAL NFP per week
17 (4 Days)	February 19 - 22, 2024	2 pcs Nutribun Squash flavor 60gms	1 pc Nutripack Rice Mongo Cereal Choco 60 gms	2 pcs Nutribun Carrot flavor 60 gms	2 pcs Fresh Eggs XL size	END <i>of</i> FEEDING	2 Nutribuns (Squash) 2 Nutribuns (Carrot) 1 Nutripack (RiceMongo) 2 Fresh Eggs XL
TOTAL : 84 Days							

NUTRITIOUS FOOD PRODUCTS (NFP)	QUANTITY of NFP per WEEK = 84 Days																	Sum Total		Grand TOTAL
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17			
Nutribuns (Squash)	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	34	<i>x Number of Beneficiaries</i> (9,790)	332,860
Nutribuns (Carrot)	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	2	34		332,860
Nutripack (Rice Mongo)	1	0	0	1	1	0	0	1	1	0	0	1	1	0	0	1	1	9		88,110
Nutripack (Chicken)	0	0	2	0	0	0	2	0	0	0	2	0	0	0	2	0	0	8		78,320
Nutricookie (Rice Mongo)	0	1	0	0	0	1	0	0	0	1	0	0	0	1	0	0	0	4		39,160
Nutricookie (Malunggay)	0	0	0	1	0	0	0	1	0	0	0	1	0	0	0	1	0	4		39,160
Brown Rice Bar	0	2	0	0	0	2	0	0	0	2	0	0	0	2	0	0	0	8		78,320
Fresh Eggs XL	2	0	2	0	2	0	2	0	2	0	2	0	2	0	2	0	2	18		176,220
Iron Fortified Rice (IFR)	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	1	0	16		156,640

- Requirements for suppliers for NUTRIBUNS, should be certified by DOST – FNRI as Technology Adaptor.
- For NFP Schedule of Feeding Days will start on October 2024 tentatively.
- 20 – Day Cycle Menu x 6 weeks = (84 days – 4.2 weeks)

